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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 326

10/01/98-09/30/00 $396,406,378 $23,183,402 419,589,780
Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,183,402 428,789,780
(10/01/00-09/30/01) $215,635,118 $13,048,274 228,683,392
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYO1 $234,439,495 $13,048,274 247,487,769
(10/01/01-09/30/02) $234,055,207 $14,045,933 248,101,140
Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,045,933 267,967,044
(10/01/02-09/30/03) $247,155,367 $15,285,478 262,440,845
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,581,838 $15,285,478 284,867,316
TOTAL BASIC PERIOD $1,164,662,308 $65,563,087 1,230,225,395

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $243,940,799 $15,307,320 259,248,119
Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,076,566 $15,307,320 281,383,886
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,719,688 $15,518,769 284,238,457

Mod No. 330
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NAS10-99001

Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 325

OPTION 1B

(10/01/04-09/30/05) $291,776,025 $17,987,354 309,763,379
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 330 $1,521 $111 1,632
Total FY05 $317,673,491 $17,987,465 335,660,956
(10/01/05-09/30/06) $261,796,771 $17,177,438 278,974,209
Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 330 $151,190 $12,094 163,284
Total FY06 $291,049,615 $17,189,532 308,239,147
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $614,255,261 $35,619,569 649,874,830
TOTAL CONTRACT

VALUE SEP98-SEP06 $2,047,637,257 $116,701,425 2,164,338,682

*Earned fees for past periods plus the available fees for future periods.

Exercised options are moved above the Total Contract Value Line.

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $266,437,390 $17,463,815 283,901,205
Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 330 $93,856 $7,509 101,365
Total FYO7 $298,398,516 $17,471,324 315,869,840
(10/01/07-9/30/08) $273,432,813 $17,913,182 291,345,995
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 330 $97,494 $7,800 105,294
Total FY08 $306,979,144 $17,920,982 324,900,126

Mod No. 330
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NAS10-99001

Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 837,707
10/01/07-09/30/08 $775,654 $62,052 837,706
Total Option 4BC $1,551,308 $124,105 1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $612,764,091 $35,983,221 648,747,312

TOTAL CONTRACT

VALUE INC. OPTIONS

$2,660,401,348

$152,684,646

2,813,085,994

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 330
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NAS10-99001

Mod 330

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
applicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.

Availaple
Award Fee |[Total Award| Adjusted Earned Earned Award Fee

BASIC PERIOD OF || Through Mod | Fee For Available Award Fee |Award Fee| Earned Score and

PERFORMANCE 328 Mod 330 Award Fee Mod 328 Mod 330 | Award Fee Mod
10/01/98| 03/31/99 $7,681,869 $7,681,869 @ $6,132,255 $6,132,255 80% Mod 15
04/01/99 09/30/99  $6,033,858 $6,033,858 | $4,840,776 $4,840,776 80% Mod 36
10/01/99| 03/31/00| $7,830,934 $7,830,934 | $6,730,849 $6,730,849 86% Mod 57
04/01/00 09/30/00  $6,451,003 $6,451,003 | $5,479,523 $5,479,523 85% Mod 75
10/01/00| 03/31/01| $7,589,239 $7,589,239 | $6,755,525 $6,755,525 89% Mod 99
04/01/01 09/30/01  $6,976,249 $6,976,249 | $6,292,749 $6,292,749 91%Mod118
10/01/01| 03/31/02| $5,863,642 $5,863,642 | $5,332,324 $5,332,324 | 91%Mod127
04/01/02 09/30/02 = $9,798,867 $9,798,867 | $8,713,609 $8,713,609 92%Mod147
10/01/02| 03/31/03| $8,113,235 $8,113,235 = $7,596,008 $7,596,008 94%Mod167
04/01/03 09/30/03 = $8,120,433 $8,120,433 | $7,689,468 $7,689,468 95%Mod194
10/01/03| 03/31/04| $7,893,918 $7,893,918 @ $7,558,198 $7,558,198 96%Mod220
04/01/04 09/30/04  $8,222,350 $8,222,350 | $7,960,571 $7,960,571 97%Mod248
10/01/04| 03/31/05| $9,869,051 $9,869,051  $9,167,265 $9,167,265 = 93%Mod 283
04/01/05 09/30/05  $9,947,220 $122 $9,947,342 | $9,037,889 $111 $9,038,000 91%Mod325
10/01/05| 03/31/06| $8,733,648 $8,390 $8,742,038

04/01/06 09/30/06  $8,668,563 $3,704 $8,672,267
BASIC SUBTOTAL |$127,794,079  $12,216  $127,806,295 $116,701,425 Earned & Available

OPTION PERIOD

10/01/06 03/31/07 | $8,723,093 $3,986 $8,727,079
04/01/07, 09/30/07, $8,741,724 $3,523 $8,745,247
10/01/07| 03/31/08| $8,945,904 $4,138 $8,950,042
04/01/08| 09/30/08| $8,966,278 $3,661 $8,969,939
OPTION SUBTOTAL $35,376,999 $15,308 $35,392,307
GRAND TOTAL ‘ $163,171,078 | $27,524 $163,198,602




NAS10-99001 Mod No. 330
ARTICLE‘ G-2 CONTRACT FUNDING
|
Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and
the period th‘rough which they are estimat‘ed to be adequate‘ are specified in the‘z table below:
The below table is created with the beginning values based on modification 314
Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 314 $2,167,434,213  $1,756,421,206 $141,531,159 $1,897,952,365 12/9/2005
315 $1,035,074
316 $351,698
317 $186,502
318 ($176,269)
319 $221,637
320 3,379,977 270,398 3,650,375
322 $70,715
324 $8,092,038 $647,363 $8,739,401
325 ($909,331)
326 ($4,201,097)
328 $160,624
329 $9,362,802 $749,024.00 $10,111,826.00 1/3/2006
330 $164,916
TOTAL $2,164,338,682 $1,777,256,023 $143,197,944  $1,920,453,967




2.2.1.17 Support to Vessels. The contractor shall provide support to home-ported and
transient vessels at the Trident Poseidon Wharfs and the Army Outport on CCAFS. This
support includes electrical and water waste connections and dockside services for
arriving/departing vessels. The contractor shall also provide minor ship repairs, as
directed. These actions include minor electrical, metal or carpentry work not associated
with vessel structural integrity or seaworthiness.

The contractor shall provide management, certification, operation, and maintenance of
assigned dockside portal fixed, and portable cranes in support of CCAFS Naval
operations, in accordance with NAVFAC P-307. Additionally, hazardous waste shall be
received from ships and processed for disposal.

The contractor shall provide an OSHA-compliant oil spill recovery team and maintain all
oil spill recovery equipment, to include booms, buoys, anchors, deployment boats, and
absorption materials, to ensure availability on immediate notice.

Facility Condition Assessments of NOTU FSEU shall be conducted in accordance with
NAVFAC MO-322, Volume 1. Supporting documentation for the preparation of the
annual NOTU FSEU O&M budget shall be prepared in accordance with OPNAVINST
11010.34.



OMEU Excerpt of Mobile Cranes

Sub System O[{M| EN |US Remarks

KR CRANE, MOBILE, 250 TON LINK BELT-HC 268 |L |L |USA L HE202-017

KR |PLATFORM, AERIAL, WORK, CONDOR 86 L |L JUSA [L |907-239. HE907-287 EXCESSED PER
K17310/CCBD 430011. A26-059

KR PLATFORM, AERIAL, WORK, CONDOR 86 L |[L |USA L 907-239. HE907-287 EXCESSED PER
K17310/CCBD 430011. A26-059

KR |CRANE, MOBILE, 8.5-TON BRODERSON L |JL JUSA |L MODEL # IC-8011B HE202-015

KR CRANE, MOBILE, 140 TON MANITOWOC 3900T |E |E [|SGS E MODEL 3900T, HE 202-011. CRITICAL PER
SAAO5MH43-001. FLIGHT HARDWARE

KR |CRANE, SSME LRU HANDLING F |F JUSA |F |E-K14735-G. WORKS WITH H70-0528.

KR TRUCK, SELFPOWERED HI-RANGER E |E |SGS E

KR |CRANE, MOBILE, 30 TON ROUGH TERRAIN L |JL JUSA |L MFG: DROTT MC2500.

KR CRANE, MOBILE, 22-TON LINKBELT E |E |SGS E WPCN 902352, SAAO5MH251-001

KR |PLATFORM, AERIAL, JLG 100' L |JL JUSA |L MFG NUMBER 100SX, SERIAL 0300055865
(HE907423), 0300055965 (HE907425).

KR CRANE, MOBILE, 250 TON LINK BELT-HC 268 |L |L |USA L HE202-017

KR |CRANE, MOBILE, 130 TON HYDRAULIC, L |JL JUSA |L PROCURED BY THE GROUND SYSTEM

TADANO SURVIVABILITY PLAN FY 2000. REQ

K16785/CCBD 65437.

KR |PLATFORM, SELF-PROPELLED AERIAL WORK |L L JUSA |L USED BY PAINTERS. MODEL 120SXJ CAPACITY
500 LBS., 120' REACH.

KR CRANE, MOBILE, 25/30 TON CAPACITY VLS

KR |CRANE, MOBILE, 25/30 TON CAPACITY VLS

KR CRANE, FLOOR, MOBILE VLS

KR |TRUCK, PLATFORM, WORK, CONDOR 170S L |L JUSA [L |907-241, 907-417. A26-059

KR MANLIFT, GENERAL PURPOSE L |[L [USA L MODEL 068001-001, PLATFORM HEIGHT 25'.

KR |PLATFORM, AERIAL, WORK, GROVE 86 L JL JUSA |L HE 907-345.

KR CRANE, MOBILE, 300 TON L |[L |[USA L TRANSFERRED FROM VLS. MODEL P&H 6250-
TC,S/N 51507, HE202-025.

KR |CRANE, MOBILE, 40 TON LINK BELT L JL JUSA |L HE202-019.

KR PLATFORM, AERIAL, JLG SCISSORS 20' L |[L |[USA L 907-427.

KR |CRANE, MOBILE, 35 TON ROUGH TERRAIN X |X [NASA |X |DIESEL, TEREX. ADDED PER MAR #F0109,
STORED AT M6-0587.

KR CRANE, MOBILE 65-TON P&H E |E [SGS E HE202-036 SAAO5PMO05-003

KR CRANE, MOBILE, 110 TON GANTRY E |E |SGS G SERIAL NUMBER: ST147570

KR CRANE, MOBILE, 6 TON GROVE CARRY DECK |E |E [SGS G SERIAL NUMBER: 12-03080

KR MANLIFT, GENERAL PURPOSE E |E [SGS G |Will be funded as a type 3c (separate action)




